Table A-2 - Remedial Action Alternative C

Limited Dredging with Log Pond Disposal
Whatcom Waterway Area

Unit No. of Total
Item Unit Cost Units Cost
Mobilization/Demobilization PERCENT 2% $12,472,000 $187,000
Outer/Mid Whatcom Waterway - SSU 1
- Cap CcYy $15.0 108,000 $1,620,000
- Mechanical Dredge and Transport to Nearshore Fill CcYy $5.0 157,800 $789,000
Head of Whatcom Waterway (30' Channel) - SSU 2
- No Action - - - -
Head of Whatcom Waterway (18' Channel) - SSU 3
- No Action - - - -
G-P Log Pond - SSU 4
- Maintain existing Interim Action cap - - - -
G-PASB-SSUS5
- Cap CcY $15.0 117,200 $1,758,000
Port Log Rafting Area - SSU 6
- No Action - - - -
Starr Rock - SSU 7
- Cap CcY $15.0 37,000 $555,000
1&J Street Waterway - SSU 8
- No Action - - - -
Disposal - Log Pond Nearshore Fill
- Rip rap training dikes CcY $40.5 10,540 $427,000
- Berm construction CY $15.0 52,700 $791,000
- CDF cap CcYy $30.0 33,300 $999,000
- Bottom dump barge placement (below -5' MLLW) CcYy $1.5 0 $0
- Clamshell off of barge placement (above -5' MLLW) CcY $12.5 92,700 $1,159,000
Disposal - Excess to Roosevelt Landfill
- Offload, Haul, and Place at Roosevelt Regional Landfill CY $37.5 75,400 $2,828,000
Mitigation
- Mitigation for lost/filled aguatic land ACRE $267,800 6 $1,546,000
Engineering Design PERCENT 10% $12,472,000 $1,247,000
Construction Monitoring/Management PERCENT 5% $12,472,000 $624,000
Long-term Monitoring LS $800,000 1 $800,000
Contingency PERCENT 30% $15,330,000 $4,599,000

TOTAL ESTIMATED COST

$19,929,000




